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DETERMINATION AND FINDINGS 

FOR A 

SOLE SOURCE PROCUREMENT 
 

 

1. MINIMUM NEED: 

 

The District Department of Transportation (DDOT) has an ongoing need for the Contractor to 

continue with construction management and inspection services for Green Infrastructure construction  

project for a period of 570 days after award of this sole source contract. 

 

2. ESTIMATED REASONABLE PRICE:  

 

The estimated fair and reasonable price is $479,029.83. 

 

3. FACTS WHICH JUSTIFY SOLE SOURCE PROCUREMENT: 

A. KCI has provided construction management and inspection services for the Green Infrastructure 

construction project since January, 2017. 

 

B. DDOT has received a grant award and local funding to design two additional projects not part of 

the original scope of work issued to KCI. The two projects, Oregon Watershed Green Streets and 

Ledroit Park Phase are in final design and will be ready for construction under the Green 

Infrastructure construction contract in May 2018.  The construction management and inspection 

services provided by KCI are needed to assist during the construction period and final close out of 

these additional tasks.   The continued services from KCI are needed through December 2019. 

          

C. KCI has an intimate knowledge of the project and DDOT procedures and processes.  Their 

familiarity with the project has supported the project from the beginning of the construction to 

date.  KCI is managing five task orders under the Green Infrastructure construction contract and 

has knowledge of the specific of Department of Energy and Environment reporting requirements.   

 

D. KCI has demonstrated itself to be a responsible Contractor and has the resources and personnel to 

continue to perform the required work in a manner satisfactory to the District.  KCI has existing 

personnel and resources currently in place, to continue the needed service. 

 

E. Re-competing the contract would likely cause the construction to be halted, resulting in 

demobilization and later remobilization costs from the construction contractor. 
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F. It is not feasible that another contractor could, following a competitive effort, complete the 

additional needed services without adding significant time and cost to the District.   

 

G. These services were originally competed as a Request for Qualifications and three vendors were 

evaluated.  KCI was the selected vendor.  The additional inspection services were not funded at 

the time the original work was issued to KCI as grant award funding is not provided until design 

is complete. 

 

H. For the above stated reasons no market survey was conducted. 

 

 

 

4.  CERTIFICATION BY CONTRACT SPECIALIST 

I hereby certify that the above findings are correct and complete to the best of my knowledge. 

 

 

___________________        __________________________________ 

          Date       Jeralyn Johnson 

                                                                                         Contract Specialist  

 

 

 

5.  CERTIFICATION BY CHIEF ENGINEER 

I hereby certify that the above findings are true, correct and complete. 

 

 

____________________    ___________________________________  

Date       Dawit Muluneh P.E., Chief Engineer 

    Infrastructure Project Management Division 

District Department of Transportation 

 

 

6. CERTIFICATION BY AGENCY HEAD 

 

I hereby certify that the above findings are true, correct and complete. 

 

 

____________________    ________________________________ 

Date     Jeff Marootian, Director 

District Department of Transportation 
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7. CERTIFICATION BY CONTRACTING OFFICER 

 

I have reviewed the above findings and certify that they are sufficient to justify the use of the 

sole source method of procurement under the cited authority. I certify that the notice of intent 

to award a sole source contract was published in accordance with Section 404(c) of the 

District of Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code §2-

354.04) and that no response was received.   I recommend that the Chief Procurement Officer 

approve the use of the sole source procurement method for this proposed contract.  

 

 

____________________   ____________________________ 

Date    William Sharp 

      Chief Contracting Officer 
 

 

 

 

 

 

 

 

 

DETERMINATION 

Based on the above findings and in accordance with the cited authority, I hereby determine that it is 

not feasible or practical to invoke the competitive solicitation process under either Section 402 or 403 

of the District of Columbia Procurement Practices Reform Act of 2010 (D.C. Law 18-371; D.C. 

Official Code § 2-354.02 or 2-354.03). Accordingly, I determine that the District is justified in using 

the sole source method of procurement.  

 

 

______________________    _____________________________ 

Date       George A. Schutter, III 

        Chief Procurement Officer 


